

[My PhilGEPS](#) | [My Organization](#) | [My Profile](#) | [Opportunities](#) | [Catalogue](#) | [Directory](#) | [About PhilGEPS](#)

[Pending Task](#) | [Notices](#) | [Award Notices](#)

Thursday, December 5, 2024 08:20 AM Liza Torralba DENR - PENRO ADN [» Log-out](#)

## Bid Supplement Abstract

**Reference Number** 11510770  
**Title** Construction of Small Water Impounding System at Brgy. San Antonio, RTR, Agusan del Norte  
**Category** Consulting Services

**Type** Addendum  
**Bid Supplement No.** 11510770-01  
**Title** Construction of SMALL WATER IMPOUNDING SYSTEM at Brgy. San Antonio, RTR, Agusan del Norte  
**Area of Delivery/Location** Agusan Del Norte  
**Delivery Period/Contract Duration** 120 Day/s  
**Contact Person** Liza B Torralba  
**Description** Change of erroneous closing time schedule posted from 3:30 pm to 3:00 pm on December 11, 2024.

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
<a href="#">Supplemental Bid Bulletin</a>	Electronic	Bid Supplements / Chronicles	A4

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.